

PROPOSAL

From:



4630 West Jennifer Avenue, Suite 101
Fresno, California 93722-6415
Tel: 559.447.9075
Fax: 559.447.9074
Email: Info@TriCityEngineering.com
www.TriCityEngineering.com

Proposal No. 2995

Sheet No. 1 of 2

Date August 10, 2022

Proposal Submitted To:

Work To Be Performed At:

Name	City of Coalinga	Street	WWTP
Street	155 Durian Avenue	City	Coalinga State CA
City, State	Coalinga Zip 93210	Start Date	Upon notice to proceed
Tel No.	(559) 935-1533	Property Description	Radio Field & Sludge Pond Area
Fax No.			
Cell No.			

We hereby propose to:

Provide Civil Engineering Design and Construction Engineering support services for the regrading of Radio Filed & Sludge Pond at the WWTP as outlined on attached Exhibit "A"

Proposal Amount: \$22,400.00

With payments to be made as follows: Net 30 days upon completion

Note: This proposal excludes: Soils Engineer testing.

Any alteration involving extra costs, will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control.

If this proposal is acceptable, a Professional Services Agreement will be forwarded for execution.

Respectfully submitted:

TRI CITY ENGINEERING, INC.


Daniel E. Jauregui, President

8/10/2022

Date

Note: This proposal may be withdrawn by us if not accepted within 30 days.

ACCEPTANCE OF PROPOSAL

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified.

Accepted	_____	Signature	_____
	Print Name(s)		
Date	_____	Signature	_____



4630 West Jennifer Avenue, Suite 101
Fresno, CA 93722-6415
Tel: (559) 447-9075
Fax: (559) 447-9074
Email: Info@TriCityEngineering.com
www.TriCityEngineering.com

Exhibit “A”

Radio Field & Sludge Pond Regrade
August 10, 2022
Page 2 of 2

Consultant proposes to provide Design Engineering and Construction Engineering support services for the Radio Field & Sludge Pond Regrade Project at the Waste Water Treatment Plant. The project will prepare grading plans and specifications for the regrading of the radio field effluent disposal areas and the backfilling of the sludge pond; outlined as follows:

1. Provide a Topographic Field Survey; includes; topographic field survey of project limits, survey data reduction and calculations, Topographic Survey Base Map layout and preparation	\$6,500.00
2. Prepare grading plan set: includes regrading design of radio field and backfilling of existing sludge pond, cut & fill calculations of project limits and grading plan preparation for release for bidding.	\$5,400.00
3. Prepare front end Bidding Documents for and Release for Bidding; includes specifications, addendums, public advertising of project.	\$2,500.00
4. Provide Project Management during bidding process including “Request for Information” through advertisement period. Supervise Contractor Bid opening and develop Contractor bids spread sheet summary for City Manager review and assist City Manager with award of bid.	\$2,000.00
5. Construction Coordination; Coordinate administrative, inspection, quality assurance, materials testing activities. Coordinate Contractors pre-construction meeting, project site meetings, punch list, project closeout activities, Staff Report to Council authorizing Notice of Completion/Project Acceptance filing. Coordinate Response to Contractors Request for Information, Construction Clarifications and Project Inspectors Request for Information, Supervise Contractor Construction Site Meetings.	\$2,000.00
6. Coordinate Product Submittals between Contractor and Consulting Engineer in compliance with the Project Plans and Specifications.	\$600.00
7. Labor Compliance: Perform labor compliance task, including verifying Certified Payrolls, Subcontractor Utilization and Labor Interviews.	\$800.00
8. Progress Reports: Review daily progress reports addressing progress of the work, the project schedule to include City Public Works Inspectors provided daily photographs documenting the progress of the work.	\$800.00
9. Contract Change Orders: Prepare Change Orders in compliance with the plans and specifications for City of Coalinga approval.	\$1,000.00
10. Progress Payments: Review contractor’s initial schedule of values, Reconcile and document items of work in compliance with the plans and specifications; Review monthly progress payments for compliance with City of Coalinga funding procedures for City approval.	<u>\$800.00</u>
Proposal Amount	<u>\$22,400.00</u>