

PROPOSAL

From:



4630 West Jennifer Avenue, Suite 101
Fresno, California 93722-6415
Tel: 559.447.9075
Fax: 559.447.9074
Email: Info@TriCityEngineering.com
www.TriCityEngineering.com

Proposal No. 2886

Sheet No. 1 of 3

Date December 14, 2020

Proposal Submitted To:

Work To Be Performed At:

Name	City of Coalinga	Street	Los Gatos Creek Sewer Lift Station	
Street	155 Durian Avenue	City	Coalinga	State CA
City, State	Coalinga	Zip	93210	
Tel No.	(559) 935-1533	Start Date	Upon notice to proceed	
Fax No.		Property Description	Los Gatos Creek	
Cell No.				

We hereby propose to:

Provide Civil Engineering Design Support Service for a Sewer Lift Station at Los Gatos Creek outlined on attached Exhibit "A"

Proposal Amount: \$32,600.00

With payments to be made as follows: Net 30 days upon completion


Note: This proposal excludes: Soils Engineer testing.

Any alteration involving extra costs, will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control.

If this proposal is acceptable, a Professional Services Agreement will be forwarded for execution.

Respectfully submitted:

TRI CITY ENGINEERING, INC.


Daniel E. Jauregui, President

12/14/20

Date

Note: This proposal may be withdrawn by us if not accepted within 30 days.

ACCEPTANCE OF PROPOSAL

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified.

Accepted

Print Name(s)

Signature

Date

Signature



4630 West Jennifer Avenue, Suite 101
Fresno, CA 93722-6415
Tel: (559) 447-9075
Fax: (559) 447-9074
Email: Info@TriCityEngineering.com
www.TriCityEngineering.com

Exhibit "A"

Los Gatos Creek Sewer Lift Station
December 15, 2020
Page 2 of 2

Consultant proposes to provide Engineering support for a Sewer Lift Station Project. The project will install a new Sewer Lift Station north of Los Gatos Creek and force main line to the Waste Water Treatment Plant; outlined as follows:

1. Provide a Topographic Field Survey; includes; topographic field survey of project limits, survey data reduction and calculations, Topographic Survey Base Map layout and preparation \$5,000.00
2. Prepare application for PG&E Rule 16 Sewer Lift Station electrical service connection. \$1,500.00
3. City Engineer support for CEQA compliance \$2,000.00
4. Prepare front end Bidding Documents for New Sewer Lift Station and Release for Bidding; includes specifications, addendums, public advertising of project. \$3,500.00
5. Provide Project Management during bidding process including "Request for Information" through advertisement period. Supervise Contractor Bid opening and develop Contractor bids spread sheet summary for City Manager review and assist City Manager with award of bid. \$3,600.00
6. Construction Coordination; Coordinate administrative, inspection, quality assurance, materials testing activities. Coordinate Contractors pre-construction meeting, project site meetings, punch list, project closeout activities, Staff Report to Council authorizing Notice of Completion/Project Acceptance filing. Coordinate Response to Contractors Request for Information, Construction Clarifications and Project Inspectors Request for Information, Supervise Contractor Construction Site Meetings. \$4,500.00
7. Coordinate Product Submittals between Contractor and Consulting Engineer in compliance with the Project Plans and Specifications. \$2,000.00
8. Coordinate with PG&E for scheduling of Rule 16 street lighting electrical service connections \$2,000.00
9. Labor Compliance: Perform labor compliance task, including verifying Certified Payrolls, Subcontractor Utilization and Labor Interviews. \$2,000.00
10. Progress Reports: Review daily progress reports addressing progress of the work, the project schedule to include City Public Works Inspectors provided daily photographs documenting the progress of the work. \$2,000.00



4630 West Jennifer Avenue, Suite 101
Fresno, CA 93722-6415
Tel: (559) 447-9075
Fax: (559) 447-9074
Email: Info@TriCityEngineering.com
www.TriCityEngineering.com

Exhibit "A"
(Continued)

Los Gatos Creek Sewer Lift Station
December 15, 2020
Page 3 of 3

- | | |
|--|------------|
| 11. Contract Change Orders: Prepare Change Orders in compliance with the plans and specifications for City of Coalinga approval. | \$2,000.00 |
| 12. Progress Payments: Review contractor's initial schedule of values, Reconcile and document items of work in compliance with the plans and specifications; Review monthly progress payments for compliance with City of Coalinga funding procedures for City approval. | \$2,500.00 |

Proposal Amount \$32,600.00

Note: This Design Engineering Proposal Soils Engineer Fees