

City of Coalinga
WWTP Lighting Project
Bid Opening: 7/12/2022
Base Bid Items

ATTACHMENT "A" BIDS 1-5

					1 Rehak General Engineering		2 Power Design Electric, Inc.		3 Harris Development Corp		4 Seal Rite Paving		5 DOD Construction	
Item	Description	Unit	Qty.	Engineer's Est.	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
1	MOBILIZATION/GENERAL REQUIREMENTS	LS	1	\$9,000.00	\$ 15,000.00	\$ 15,000.00	\$ 3,000.00	\$ 3,000.00	\$ 6,769.00	\$ 6,769.00	\$ 8,625.36	\$ 8,625.36	\$ 5,000.00	\$ 5,000.00
2	CONCRETE LIGHT FOUNDATION 24" DIA.	EA	28	\$54,600.00	\$ 2,000.00	\$ 56,000.00	\$ 2,434.00	\$ 68,152.00	\$ 2,063.00	\$ 57,764.00	\$ 1,744.63	\$ 48,849.64	\$ 4,000.00	\$ 112,000.00
3	SOLAR LIGHT INSTALL	EA	22	\$30,000.00	\$ 500.00	\$ 11,000.00	\$ 842.00	\$ 18,524.00	\$ 1,224.00	\$ 26,928.00	\$ 2,645.00	\$ 58,190.00	\$ 1,800.00	\$ 39,600.00
Base Bid Summary				\$93,600.00		\$82,000.00		\$89,676.00		\$91,461.00		\$115,665.00		\$156,600.00

Disclaimer The tabulations do not represent a notice of award but only of the bids received. Vendors shall not take any action until the award decision is posted and contract/purchase order has been issued. Viewer is advised that Award of any contract/purchase order is subject to review and approval by the City. No award decision has been made at this time. Bid award is scheduled for approval from the City Council on or before August 4, 2022.