

City of Coalinga

PW 26-001 Resurfacing Project Phase 3

#3131

ATTACHMENT "A" Bids 1-4

| Base Bid Items | | | | | 1 American Asphalt South | | 2 VSS International | | 3 Dryco Construction Inc. | | 4 Pavement Coatings Co. | |
|-------------------------|-------------------------------------|------|-------|----------------------|-----------------------------|---------------|------------------------|---------------|------------------------------|---------------|----------------------------|---------------|
| Item | Description | Unit | Qty. | Engineer's Est. | Unit Price | Extension | Unit Price | Extension | Unit Price | Extension | Unit Price | Extension |
| 1 | MOBILIZATION / GENERAL REQUIREMENTS | LS | 1 | \$ 19,620.00 | \$ 17,000.00 | \$ 17,000.00 | \$ 15,276.66 | \$ 15,276.66 | \$ 22,042.04 | \$ 22,042.04 | \$ 35,000.00 | \$ 35,000.00 |
| 2 | TRAFFIC CONTROL | LS | 1 | \$ 32,400.00 | \$ 18,500.00 | \$ 18,500.00 | \$ 15,000.00 | \$ 15,000.00 | \$ 73,480.00 | \$ 73,480.00 | \$ 46,825.00 | \$ 46,825.00 |
| 3 | DUST CONTROL | LS | 1 | \$ 2,060.00 | \$ 2,500.00 | \$ 2,500.00 | \$ 2,000.00 | \$ 2,000.00 | \$ 5,000.00 | \$ 5,000.00 | \$ 1,500.00 | \$ 1,500.00 |
| 4 | SLURRY TYPE 2 | SY | 91157 | \$ 319,050.00 | \$ 1.59 | \$ 144,939.63 | \$ 2.74 | \$ 249,770.18 | \$ 2.12 | \$ 193,252.84 | \$ 2.80 | \$ 255,239.60 |
| 5 | STRIPING AND PAVEMENT MARKINGS | LS | 1 | \$ 59,408.00 | \$ 34,774.380 | \$ 34,774.38 | \$ 35,264.16 | \$ 35,264.16 | \$ 34,611.12 | \$ 34,611.12 | \$ 33,500.00 | \$ 33,500.00 |
| 6 | REMOVAL OF RAISED PAVEMENT MARKERS | LS | 1 | \$ 2,000.00 | \$ 13,504.000 | \$ 13,504.00 | \$ 18,900.00 | \$ 18,900.00 | \$ 7,950.00 | \$ 7,950.00 | \$ 8,000.00 | \$ 8,000.00 |
| Base Bid Summary | | | | \$ 434,538.00 | \$ 231,218.01 | | \$ 336,211.00 | | \$ 336,336.00 | | \$ 380,064.60 | |